
Rev. 2016/01/01 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NEW BRUNSWICK POWER CORPORATION 
(NON NUCLEAR) 

 
 
 

GENERAL CONDITIONS FOR 
PERFORMANCE OF SERVICES 

 
 
 
 
 
 
 
 



NEW BRUNSWICK POWER CORPORATION 
(NON-NUCLEAR) 

 
GENERAL CONDITIONS FOR PERFORMANCE OF 

SERVICES

Rev. 2016/01/01 

 
TABLE OF CONTENTS 

1.0 DEFINITIONS ............................................................................................................................................................................. 1 

2.0 PROOF OF ABILITY .................................................................................................................................................................. 1 

3.0 LAWS, REGULATIONS AND PERMITS.................................................................................................................................. 1 

4.0 SITE SECURITY ......................................................................................................................................................................... 2 

5.0 PERFORMANCE ........................................................................................................................................................................ 3 

6.0 CONTRACTOR’S EQUIPMENT ............................................................................................................................................... 3 

7.0 CHANGES IN THE WORK ........................................................................................................................................................ 3 

8.0 LIABILITY .................................................................................................................................................................................. 4 

9.0 INSURANCE ............................................................................................................................................................................... 3 

10.0 FORCE MAJEURE ..................................................................................................................................................................... 3 

11.0 SUSPENSION OF WORK .......................................................................................................................................................... 4 

12.0 DEFAULT BY CONTRACTOR ................................................................................................................................................. 4 

13.0 UNPAID ACCOUNTS ................................................................................................................................................................ 4 

14.0 NOTICES ..................................................................................................................................................................................... 4 

15.0 QUALITY ASSURANCE ........................................................................................................................................................... 5 

16.0 SAFETY ...................................................................................................................................................................................... 5 

17.0 WORKSAFE NB ......................................................................................................................................................................... 7 

18.0 ENVIRONMENTAL PROTECTION .......................................................................................................................................... 7 

19.0 TERMINATION OF CONTRACT .............................................................................................................................................. 8 

20.0 PROPER LAW OF THE CONTRACT ........................................................................................................................................ 8 

21.0 SITE PROCEDURES .................................................................................................................................................................. 8 

22.0 NEWS RELEASES ...................................................................................................................................................................... 9 

23.0 RELEASE OF CONTRACTOR’S SUPERVISORY STAFF ...................................................................................................... 9 

24.0 LABOUR REQUIREMENTS ...................................................................................................................................................... 9 

25.0 FABRICATED MATERIALS ................................................................................................................................................... 10 

26.0 STANDING ASIDE ................................................................................................................................................................... 10 

27.0 INTENT ..................................................................................................................................................................................... 10 

28.0 TIME  ......................................................................................................................................................................................... 10 

29.0 RIGHT OF SET-OFF ................................................................................................................................................................. 10 

30.0 WARRANTY ............................................................................................................................................................................. 10 

31.0 DISPUTES ................................................................................................................................................................................. 10 

32.0 CLEAN-UP ................................................................................................................................................................................ 11 

33.0 THIRD PARTIES ...................................................................................................................................................................... 11 

34.0 EXCLUSIVITY ......................................................................................................................................................................... 11 

35.0 ASSIGNMENT .......................................................................................................................................................................... 11 

36.0 REMOVAL OF CONTRACTOR’S EMPLOYEES................................................................................................................... 11 

37.0 SEVERABILITY ....................................................................................................................................................................... 11 

38.0 AUDIT ....................................................................................................................................................................................... 11 

39.0 RIGHTS TO TECHNICAL DATA ............................................................................................................................................ 11 

40.0 PROPRIETARY INFORMATION ............................................................................................................................................ 11 

41.0 SURVIVAL ............................................................................................................................................................................... 11 

42.0 WASTE DISPOSAL .................................................................................................................................................................. 12 

43.0 STORAGE OF HAZARDOUS MATERIALS .......................................................................................................................... 12 

44.0 ENGINEER'S AUTHORITY ..................................................................................................................................................... 12 

45.0 INSPECTION BY OWNER ...................................................................................................................................................... 12 

46.0 COUNTERFEIT, FRAUDULENT, AND SUBSTANDARD ITEMS ....................................................................................... 12 
 

 



NEW BRUNSWICK POWER CORPORATION (NON-NUCLEAR) 
 
 
GENERAL CONDITIONS FOR PERFORMANCE OF SERVICES Page 1 
 

 

Rev. 2016/01/01 

1.0 DEFINITIONS 
 
1.1 The following terms, wherever used in any Contract 

Documents, shall have the following meanings unless the 
context otherwise states: 

 
 “Award of Contract” - The date on which the Tender of the 

successful Tenderer is accepted or the purchase order for 
this Contract is formally placed, or, if preceded by a letter of 
intent to purchase, this earlier date shall apply. 

 
 “Commissioning” - Those activities that are required and 

performed to put a system or piece of equipment into 
satisfactory operation after installation, cleaning, testing, 
inspecting and calibrating have been completed.  Minor 
deficiencies may exist as agreed between the Engineer and 
Contractor which require correcting prior to Final 
Acceptance. Following completion of Commissioning, the 
Engineer and the Contractor will mutually agree and record 
that the date of completion of Commissioning will be the 
"Commissioning Date". 

 
 “Contract” – The contract between NB Power Corporation, 

(excluding Nuclear), hereinafter referred to as the Owner, 
and the Contractor for the performance of the Work 
evidenced by the Contract Documents. 

 
 “Contract Documents” – The Tender Documents, 

Tenderer’s Submission, the Purchase Order and any 
purchase order changes. 

 
 “Contractor” – The party or parties to whom the Owner has 

awarded a Contract for the Work to be performed.  This 
term shall also include any Subcontractors associated with 
the Contractor. 

 
 “day” – Unless otherwise specified, a day shall mean a 

calendar day. 
 
 “Engineer” – A person authorized by the Owner to perform 

on its behalf any function under the Contract. 
 
 “Field Labour Conditions” – All Work of a maintenance 

nature to be carried out by unionized craft labour.  It 
excludes all Work to be carried out by non-craft labour such 
as engineers, technical and specialty staff.  

 
 “Final Acceptance” – Will occur when all deficiencies 

agreed upon during commissioning have been corrected to 
the satisfaction of the Engineer.  The date on which this 
occurs will be mutually agreed and recorded as the date of 
Final Acceptance. 

 

“Materials” and “Equipment” – All materials, commodities, 
articles and things required for incorporation in the Work; 

 
 “Near Miss Event” – an unplanned event that, under slightly 

different circumstances, could have resulted in damage to 
equipment, property or personal injury. 

 
  

“Owner” – New Brunswick Power Corporation, or its 
legally appointed representatives, successors and assigns, 
sometimes referred to as “NB Power” 

 

"Plant" - All tools, implements, machinery, vehicles, buildings, 
structures, equipment, articles and things required for the execution 
of the Work. 
 

 "RFQ" – Request for Quotation and is a Tender Document. 
 
 “Site” – The place or places, or the immediate vicinity of such 

place or places, designated by the Owner for the performance of 
any part of the Work. 

 
 “Subcontractor” – A person, firm, corporation or any other entity 

of any tier directly having a contract with the Contractor for the 
supply and/or performance of any part of the Work. 

 
 “Tender” – The binding offer to perform the Work submitted by 

the Tenderer. 
 
 “Tender Documents” – The Request For Quotation, Instructions to 

Tenderers, General Conditions for the Performance of Services, 
Technical Specifications and Addendums. 

 
 “Tenderer” – Any party or parties tendering on the Work. 
 
 “Work” - All labour, Plant, Materials, Equipment, services, 

supplies and acts required to be done, furnished or performed by 
the Contractor under the Contract. 

 
1.2 Words in the singular include the plural and vice versa.  Words 

implying gender include other genders where the context so 
requires. 

 
2.0 PROOF OF ABILITY 
 
2.1 The Contractor shall have demonstrated, in its Tender, recent 

experience of successful performance and timely completion of 
Work similar to that described in the Tender as well as the current 
ability to provide the financial, management, labour, equipment 
and resources required to perform the Work in a timely and safe 
manner. 

 
2.2 By submitting a Tender and the Owner accepting it, the Contractor 

gives the Owner permission to contact any organizations for whom 
the Contractor has performed work, in order to obtain information 
pertaining to timely completion, quality, methods and other matters 
relating to work performed or being performed by the Contractor. 

 
3.0 LAWS, REGULATIONS AND PERMITS 
 
3.1 The Contractor shall comply with all laws, by-laws, statutes, codes 

and regulations of federal, provincial and municipal governments 
which are applicable to the Work and its performance. 

 
3.2 The Contractor shall obtain and pay for all permits that the 

Contractor may require to carry out the Work.  The Owner shall 
obtain and pay for all permits that the Owner is, under law, obliged 
to obtain for the Work. 

 
3.3 The Contractor shall be in good standing with WorkSafe NB and, 

prior to starting Work on the Site and at such other times as the 
Owner may require, shall submit a letter from WorkSafe NB as to 
its status and that of its Subcontractors. 

 
3.4 The Contractor, including its Subcontractors shall, upon request, 

provide evidence to the Owner of its compliance with the 
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requirements of the Employment Standards Act of New 
Brunswick as applicable. 

 
3.5 Notwithstanding the provisions of Subsections 3.3 and 3.4, 

if the Contractor is a federal crown corporation, Subsections 
3.3 and 3.4 shall not apply to it, but such Subsections shall 
apply to the Contractor’s local New Brunswick 
Subcontractors. 

 
4.0 SITE SECURITY 
 
4.1 General 
 
4.1.1 The Contractor shall take its own precautions against the 

loss of its materials, tools and equipment and be responsible 
for the safety thereof. 

 
4.1.2 Procedures for Site security, rules and regulations will be 

reviewed with the Contractor by the Engineer prior to the 
Contractor’s arrival at Site.  The Contractor shall comply 
with all provisions for Site security. 

 
4.1.3 Entrance to and exit from Site may be through access gates 

which controlled by security guards.  All vehicles shall be 
subject to searches by the Owner’s security forces, upon 
arrival to and departure from Site. 

 
 . 
4.1.4 Owner issued identification shall be returned at the 

completion of Work or termination of employment under 
this Contract. 

 
4.1.5 The Contractor’s staff shall submit to security checks as 

requested by the Owner’s security forces.  All individuals, 
materials, supplies and tools shall be subject to searches 
using screening devices by the Owner’s security forces, 
including screening of all hand carried items brought into 
Site, particularly upon entering and exiting the protected 
areas. 

 
4.2 Visitors 
 
 Personnel of the Contractor’s organization, when visiting 

Site, shall be required to have the same identification as the 
Contractor’s personnel at Site.  Other visitors shall be 
cleared by the Engineer for access and shall be escorted at 
all times while at Site, in accordance with Site Security 
requirements.  The Contractor shall be responsible for 
enforcing all project rules and procedures established by the 
Engineer. 

 
5.0 PERFORMANCE 
 
5.1 Insofar as is consistent with the nature of the Work, the 

results to be attained and the Contract schedules, the order 
and methods of performance of the Work shall be left to the 
discretion of the Contractor to make reasonable commercial 
efforts to perform same. 

 
5.2 Should the Owner be of the opinion, and so inform the 

Contractor in writing, that the amount of labour, material, 
equipment or other items is insufficient or that the methods 
employed are not such as shall ensure the scheduled 
performance of the Work, then the Contractor shall make 
reasonable commercial efforts to increase the amount of 
labour, material, equipment or other items, as the case may 

be, or shall adopt other methods and practices all to the satisfaction 
of the Owner. 

 
6.0 CONTRACTOR’S EQUIPMENT 
 
 Unless otherwise provided in the Contract Documents, the 

Contractor shall provide and maintain in good working order, 
adequate Equipment to perform the Work in accordance with the 
approved schedule.  All such Equipment shall be subject to the 
approval of the Owner, such approval not to be unreasonably 
withheld. 

 
7.0 CHANGES IN THE WORK 
 
7.1 The Owner may, without invalidating the Contract, direct the 

Contractor to make changes in the Work. 
 
7.2 When a change causes an increase or decrease in the Work, the 

contract price shall be increased or decreased by the application of 
unit prices to the quantum of such increase or decrease or, in the 
absence of applicable unit prices, by an amount to be agreed upon 
between the Contractor and the Owner. 

 
7.3 Changes in the Work shall not proceed without written authorization 

from the Owner. 
 
8.0 LIABILITY 
 
8.1 Contractor’s Liability 
 
8.1.1 General 
 
8.1.1.1 The Contractor shall properly protect all Work and Materials 

during installation.  It shall be responsible for the safety and 
efficiency of all false-work and temporary structures erected by it.  
It shall make good any damage sustained to the Work from the 
date of award of Contract to the date of Final Acceptance. 

 
8.1.1.2 The Contractor shall take every precaution against causing damage 

to the Work, plant or property of the Owner or of other contractors. 
 
8.1.1.3 The Contractor shall be responsible throughout the duration of the 

Work for all violations, either on its part or on the part of its 
employees, of any and all laws and ordinances (provided such 
violations occur at  Site) and shall be solely responsible for all loss 
of life or injury to persons or property to the extent caused by the 
acts or omissions of itself or its employees and shall indemnify the 
Owner against all claims arising therefrom. 

 
8.1.1.4 The Contractor shall be responsible for any and all damages or 

claims for damages to the extent caused by the negligent acts or 
omissions of itself, its servants or its subcontractors, or by any 
failure or defect, and the Contractor agrees to make good all such 
loss or damage and to hold harmless and to indemnify the Owner 
against all claims in respect thereof. 

 
8.1.1.5 The Contractor shall at all times, pay or cause to be paid, 

assessments or compensation required to be paid pursuant to the 
Workers’ Compensation Act of New Brunswick and upon failure 
to do so, the Owner may pay such assessments or compensation to 
WorkSafe NB and may deduct or collect such expense from the 
Contractor.  The Contractor shall, at the time of entering into any 
Contract with the Owner, furnish evidence satisfactory to the 
Owner showing that all assessments or compensation payable to 
WorkSafe NB have been paid, and the Owner may, at any time 
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during the performance or upon completion of such 
Contract, require satisfactory evidence that such 
assessments or compensation have been paid. 

 
8.1.1.6 Acceptance of the Work shall not exempt the Contractor 

from, or preclude the Owner from bringing action for 
damages or indemnity for defective or faulty workmanship 
appearing within one year of Final Acceptance of the Work. 

 
8.1.2 Consequential Damages 
 
 Neither party nor its subsidiaries or affiliates shall be liable 

to the other party or its agents, Contractors or 
Subcontractors, or their shareholders, officers, directors, 
employees, affiliates and subsidiaries for any loss of profit 
or revenue, loss of use, loss of opportunity, loss of goodwill, 
cost of capital, or any special, indirect, consequential, 
incidental, exemplary, or punitive damages arising out of or 
in connection with this Contract, regardless of whether 
liability is based on breach of contract, breach of warranty, 
breach of a statute, tort (including negligence and strict 
liability) of other bases of liability.  The parties hereby 
respectively agree and acknowledge that each of them is the 
agent of its subsidiaries and affiliates and their agents, 
Contractors, Subcontractors, shareholders, officers, directors 
and employees for the purpose of this section of this 
Contract. 

 
8.1.3 Limit of Liability 
 
 With the exception of claims based on warranties provided 

by law and subject to the obligations of the Contractor under 
the insurance provision, the liability of the Contractor to the 
Owner arising out of the Work, or its use, whether based on 
contract or negligence, shall not exceed the Contract price. 

 
9.0 INSURANCE 
 
9.1 Contractor’s Insurance 
 
9.1.1 Comprehensive General Liability Insurance 
 
9.1.1.1 The Contractor shall procure and maintain, during the 

course of the Work, a comprehensive policy of third party 
liability insurance acceptable to the Owner in which the 
Owner and all Subcontractors are additional named insureds 
and which shall have minimum limits of $2,000,000 
inclusive for both Bodily Injury including death and 
Property Damage, with a maximum $10,000 deductible per 
occurrence for Property Damage, and which shall embody a 
cross liability clause. 

 
9.1.2 Automobile Insurance 
 
 The Contractor shall procure and maintain, during the 

course of the Work, Automobile Liability Insurance for all 
licensed motor vehicles owned or leased by the Contractor 
or any of its Subcontractors which shall have minimum 
limits of $3,000,000 inclusive for both Bodily Injury 
including death and Property Damage. 

 
 
 
 
9.1.3 Workers Compensation 

 
 Workers Compensation as required by WorkSafe NB or similar 

applicable legislation covering all persons employed by the 
Contractor or its Subcontractors for Work performed under this 
Contract must be carried by the Contractor.  For U.S. employees, 
appropriate State Workers Compensation must be carried including 
Employer’s Liability for a minimum limit of $1,000,000 U.S, with 
a Foreign Coverage Endorsement and, to the extent applicable, 
Jones Act and Longshoreman’s and Harbour Workers coverage 
and FELA. 

 
9.1.4 Insurance Policy Documentation 
 
  The Contractor shall provide to the Owner insurance certificates 

for insurance that the Contractor is required to procure and 
maintain for the duration of the Contract, whenever requested by 
the Owner. Certificates of insurance must state the name of the 
Contractor/Tenderer and the Contract/Tender number. 

 
In any case where the Owner is named as an insured party on a 
policy, in the event of a claim involving the Owner, the Owner 
shall be provided a copy of the applicable insurance policy. 

 
9.2 Owner’s Insurance 
 
 The Owner carries All Risks Property insurance on all of its 

property.  The insurance policy carries a deductible of $2,000,000 
per occurrence.  The Owner hereby waive any and all right of 
recovery against the Contractor and its Subcontractors for all loss 
in excess of $2,000,000 occurring to the Owner’s property on the 
Site. 

 
9.3 Claims 
 
9.3.1 From the finally determined amount of each and every loss, the 

deductible amount, if any, as shown in the Contractor’s policy, 
shall be the responsibility of the Contractor. 

 
9.3.2 With respect to the deductible in the Owner’s All Risks Property 

Insurance Policy, each amount so deducted shall be charged to the 
party whose fault or negligence resulted in the occurrence. 

 
9.3.3 The Owner may withhold from any monies due the Contractor 

under the Contract, any deductible amounts for which the 
Contractor or any of its Subcontractors are liable, and may pay the 
same to the injured party or the party entitled thereto.  Any such 
payment shall be deemed to be and shall constitute a payment to 
the Contractor. 

 
9.4 General 
 
 The Owner may require other insurance or alterations to any 

applicable insurance policies in force during the period of the 
Contract and will give notification of such requirements.  Where 
other insurance or alterations to any applicable policies in force are 
required by the Owner after the award of Contract and these 
requirements result in an increased cost of insurance premiums, 
such increased cost shall be at the Owner’s expense. 
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10.0 FORCE MAJEURE 
 
10.1 Neither party shall be considered in default in performance 

of its obligations hereunder to the extent that performance of 
such obligations is delayed, hindered, or prevented by force 
majeure.  Force majeure shall be any cause beyond the 
control of the parties hereto which they could not reasonably 
have foreseen and guarded against. 

 
10.2 Force majeure includes, but is not limited to acts of God, 

strikes, lockouts, fires, riots, incendiarism, interference by 
civil or military authorities and compliance with the 
regulations or order of any Government Authority, and acts 
or war (declared or undeclared). 

 
10.3 If the Contractor claims that it has been or will be delayed 

by reason of force majeure in the progress of the Work, the 
Contractor shall, within one week of becoming aware of the 
force majeure event, make a written request to the Owner 
for an extension of time within which to complete the Work 
or any portion of it.  The request shall state the reasons for 
the delay and the amount of additional time the Contractor 
considers necessary.  The scheduled completion date or 
other time for performing the Work shall be extended by an 
equitable period of time to allow for the delay resulting from 
the Force Majeure.  No extension of time shall be granted 
unless the Contractor makes written request within one 
week of the Contractor becoming aware of the event which 
it is claimed results in the delay. 

 
10.4 The Contractor shall not have any further recourse of claim 

against the Owner, nor shall the Contractor have any right of 
action against the Owner, for loss or damage suffered by 
reason of such delay. 

 
10.5 Both the Owner and the Contractor shall be prompt and 

diligent to remove all causes of interruption or delay in the 
Work, insofar as each is able to do so. 

 
11.0 SUSPENSION OF WORK 
 
11.1 The Owner shall have the right, which may be exercised 

from time to time, without invalidating the Contract, to 
suspend performance by the Contractor of any part or the 
whole of the Work for such reasonable period of time as the 
Owner may notify the Contractor. 

 
11.2 Save to the extent any such suspension arises from default 

by the Contractor, the Owner shall pay to the Contractor the 
reasonable extra expenses incurred by the Contractor arising 
from the suspension, provided that in no event will the 
Owner be liable to the Contractor for loss of profit, interest 
loss or any other damages or loss occasioned to the 
Contractor by reason of any such suspension.  Such extra 
expenses shall be supported by audit, if necessary, carried 
out by auditors acceptable to the Owner, prior to payment of 
same. 

 
11.3 The resumption and completion of the Work after the 

suspension shall be governed by the schedule reasonably 
developed by the Owner in consultation with the Contractor. 

 

12.0 DEFAULT BY CONTRACTOR 
 
12.1 If the Contractor has: 
 

 made default or delayed in commencing or diligently 
performing the Work or any portion thereof to the satisfaction 
of the Owner; 

 
 become insolvent; 

 
 committed an act of bankruptcy; 

 
 abandoned the Work; 
 
 made an assignment of the Contract without the required 

consent; or  
 
 failed to observe or perform any of the provisions of the 

Contract, 
 
the Owner may, upon written notice to the Contractor, terminate 
the Contract. 

 
12.2 Any termination of the Contract by the Owner, as aforesaid, shall 

be without prejudice to any other rights or remedies the Owner 
may have. 

 
12.3 If the Owner terminates the Contract, it is entitled to complete the 

Work by whatever means it may deem appropriate under the 
circumstances. 

 
12.4 The Owner shall be entitled to recover from the Contractor all loss, 

damage and expense incurred by the Owner by reason of the 
Contractor’s default (which may be deducted from any monies due 
or becoming due to the Contractor under the Contract and any 
balance to be paid by the Contractor to the Owner). 

 
12.5 In the event of termination, the Owner shall be obligated to 

reimburse the Contractor only for Work satisfactorily performed 
up to the date of termination.  In no event shall the Owner be liable 
to the Contractor for loss of profit, interest loss or any other 
damages or loss occasioned to the Contractor by reason of such 
Contract termination. 

 
13.0 UNPAID ACCOUNTS 
 
13.1 The Contractor shall indemnify the Owner from all claims arising 

out of unpaid accounts relating to the Work.  The Owner shall have 
the right, at any time, to require satisfactory evidence that the 
portions of the Work in respect of which any payment has been 
made or is to be made by the Owner are free and clear of 
mechanics or other liens, attachments, claims, demands, charges or 
other encumbrances. 

 
13.2 If such evidence is not submitted upon request, the Owner shall 

have the right to withhold payments due under the Contract until 
such submission. 

 
13.3 The Owner reserves the right, at any time, to request a Statutory 

Declaration verifying that all lawful obligations to Subcontractors, 
workmen and supplies of equipment and materials, including 
Union Benefits if applicable, in respect to this Contract as at a date 
not greater than 45 days prior to the date of the invoice, have been 
fully discharged. 
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14.0 NOTICES 
 
14.1 Notices to the Owner by the Contractor shall be served in 

writing and addressed to: 
 

New Brunswick Power Corporation 
P.O. Box 2000 
515 King Street 
Fredericton, N.B.  E3B 4X1 

 
 Attention:  Corporate Secretary and General 
  Counsel 
 
14.2 Notices to the Contractor shall be served in writing upon the 

Contractor or its accredited representatives.  Any notice or 
other communication required under the terms of the 
Contract shall be deemed to be well and sufficiently given 
on the part of the Owner if the same be left at the 
Contractor’s office, or is mailed in any post office to the 
Contractor or its accredited representative to its last known 
place of residence. 

 
14.3 Such notices shall be effective upon receipt. 
 
14.4 In the case of misunderstanding or dispute, verbal 

agreements will not be accepted as bearing on the terms of 
settlement, and neither party shall advance any claim in such 
case in the absence of documentary evidence as above 
provided, and shall not attempt to use any conversation with 
any parties as evidence in prosecuting any claim against the 
other party. 

 
 
15.0 QUALITY ASSURANCE   
 
 The Contractor shall perform the Work in accordance with 

the Quality Assurance required as set out in the Tender 
Documents. 

 
15.1 Inspection and Expediting 
 
15.1.1 All Work covered by this Contract shall be subject to inspection 

and expediting by the Owner or its authorized representative for 
which purpose the Contractor (or subcontractors) shall allow 
access at all reasonable times during manufacture and 
installation to the premises in which the Work is being carried 
out; the drawings and / or tooling involved; gauges, instruments, 
devices, required for inspecting the Work; the Contractor’s 
drawings, if so requested by the Inspector. 

 
15.1.2 If the technical specifications, the Engineer's instructions, 

laws, ordinances or any public authority require any Work 
to be specially tested or approved, the Contractor shall give 
the Engineer timely notice of its readiness for inspection, 
and if the inspection is by an authority other than the 
Engineer, the date fixed for such inspection. 

 
15.1.3 Inspection by the Engineer shall be promptly made and 

where practicable, at the source of supply.  If any Work 
should be covered up without approval of or consent of the 
Engineer, it must, if required by the Engineer, be uncovered 
for examination at the Contractor's expense. 

 
15.1.4 Re-examination of questioned Work may be ordered by the 

Engineer and, if so ordered, the Work must be uncovered by 

the Contractor.  If such Work is found in accordance with the 
Contract, the Owner shall pay the cost of the Work carried out by 
the Contractor for the re-examination and replacement.  If such 
Work is found not in accordance with the Contract, the Contractor 
shall pay such costs, unless it shall show that the defect in the 
Work was caused by another Contractor, and in that event, the 
Owner shall pay such cost. 

 
15.2 Owner's Quality Control and Audit 
 
15.2.1 The Owner may provide on Site representatives who shall monitor 

the work performed by the Contractor to ensure it meets the quality 
control requirements of the Contract. This shall not relieve the 
Contractor of its responsibility to ensure the Work satisfies these 
same requirements. 

 
15.2.2 Consultants may be engaged by the Owner for field quality 

inspection for particular items of work.  The Contractor is subject 
to any quality control inspections, instructions, procedures, or 
other requirements imposed by these representatives of the Owner. 

 
15.2.3 The Contractor shall make provision for representatives of the 

Owner to have access to its Work areas and records, as well as 
those of its Subcontractors, at all times. 

 
15.2.4 Quality control for this project is the prime responsibility of the 

Contractor who shall ensure that all Work is performed in 
accordance with the specifications.  Where applicable, the 
Contractor shall provide manufacturer’s Inspection and Test 
Certificates for materials incorporated in the Work. 

 
 
16.0 SAFETY 
 
16.1 General 
 
16.1.1 The Contractor shall observe and comply with all requirements of 

the New Brunswick Occupational Health and Safety Act, Chapter 
0-0.2 and the General Regulation 91-191 and its associated 
Regulations.  The Contractor shall also be familiar with and 
comply with all requirements of the Owner's Standards and/or 
Work Methods, Corporate Safety Manual, any written instructions 
from the Owner pertaining to safety and any safety requirements of 
the NB Department of Public Safety, as well as all relevant Federal 
and Municipal/Civic Ordinances. 

 
16.1.2 The Contractor shall take every reasonable precaution and be 

responsible for the safety of its employees associated with the 
Work and shall provide, at its own expense, its employees with the 
necessary personal protective equipment and/or apparel. 

 
16.1.3 The Contractor shall appoint one of its capable field staff to act as 

safety inspector for its own forces.  This safety inspector shall 
attend job safety meetings and shall co-operate and work with the 
Owner's safety inspector and the safety inspectors of other 
Contractors for the betterment of job working conditions and the 
prevention of accidents. 

 
16.1.4 The Owner will direct the safety of its own personnel, and in 

addition may, from time to time, employ a Safety Inspector to 
audit whether or not the Contractor is complying with all safety 
requirements as specified.  The Safety Inspector will advise the 
Superintendent of the Contractor and the Engineer of any unsafe 
conditions, unsafe work practices or procedures, or any other work 
situations that may be potentially hazardous.  It is clearly 
understood that the employment of such Safety Inspector by the 
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Owner in no way relieves the Contractor of its responsibility 
under the Contract for the safety of its operations. 

16.1.5 Notwithstanding anything in this Contract that may appear 
to the contrary, no provision of this Contract shall be 
interpreted as an assumption by the Owner of any 
responsibilities of the Contractor under any municipal, 
provincial or federal statute, regulation, rule or order. 

 
16.1.6 When the Owner provides safety equipment to the 

Contractor's personnel to replace lost, broken or defective 
safety equipment, clothing, etc. that the Contractor failed to 
supply, the Owner reserves the right to charge the 
Contractor for this safety equipment, and its maintenance 
and calibration (including cleaning). 

 
16.1.7 Failure to comply with these rules and regulations or any 

other written instructions from the Owner relating to safety 
may result in immediate suspension of the Work, without 
prior written notice, or termination of the Contract. 

 
16.2 Health and Safety Management 
 
16.2.1 The Contractor is responsible for doing its own work safely.  

The Owner is responsible for ensuring that the surrounding 
environment controlled by the Owner is safe.  The Owner 
shall fulfill this responsibility and shall take appropriate 
actions to support the Contractor's safety efforts.  Actions 
will be scaled according to the degree of hazard involved. 

 
16.2.2 The Contractor has a general responsibility to ensure that 

during the course of its activities, the health and safety of 
everyone (eg. employees of the Owner, the Contractor and 
any Subcontractors at the workplace) is protected. 

 
16.2.3 Before the Contract is awarded, the Owner and the 

Contractor shall discuss and agree on a detailed division of 
responsibility for the health and safety of everyone at the 
work place. 

 
16.2.4 The Contractor shall remove from the workplace any of its 

employees who refuse to conform to the principles outlined 
in Subsection 16.1.1. 

 
16.2.5 During any period of time in which the Owner directly 

supervises the Contractor's work at the workplace, the 
responsibility for the health and safety of everyone at the 
workplace shall rest with the Owner. 

 
16.2.6 The Owner has a responsibility to take corrective action if 

unsafe work by the Contractor is observed, up to and 
including contract termination.  The Owner's line 
management shall decide what corrective action to take on a 
case by case basis. 

 
16.2.7 The Contractor is required to include all safety provisions of 

the Contract in any agreement with subcontractors. 
 
16.2.8 The Owner has the right to reject the Contractor's Tender on 

the basis of a poor safety performance on a previous 
contract with the Owner. 

 
16.2.9 Asbestos and Asbestos containing materials will be 

encountered in some of the Owner's premises.  The New 
Brunswick Occupational Health and Safety Act and its 
Regulation 92-106, as well as any Owner specific 

procedures shall be applicable to the Work and its performance. 
 
16.3 Work Refusals 
 
16.3.1 The Contractor must inform all of their employees of their right to 

refuse work when an employee has reasonable grounds for 
believing that the act is likely to endanger their health or safety or 
the health or safety of any other employee as per sections 19-23 of 
the Occupational Health & Safety Act Chapter O-0.2. 

 
16.3.2 All refusals to perform work due to health or safety concerns, and 

the actions taken as a result of such refusals, must be reported 
immediately to the Owner. 

 
16.4 WorkSafe NB Compliance and/or Stop Work Orders 
 
16.4.1 WorkSafe NB has the authority to stop work or write compliance 

orders for all work under their jurisdiction within New Brunswick. 
 
16.4.2 The Contractor must immediately address all work stoppages and 

compliance orders written by WorkSafe NB. 
 
16.4.3 All compliance or stop work orders written by WorkSafe NB to the 

Contractor must be reported immediately to the Owner. 
 
16.5 Inspections 
 
16.5.1 General inspections of the work Site are required to ensure that 

unsafe work practices and unsafe conditions are identified and 
corrective action taken. 

 
16.5.2 The Owner’s area supervision, Joint Health and Safety Committee 

representatives and Health and Safety Specialists may carry out 
inspections as deemed necessary. 

 
16.5.3 Unsafe acts and conditions identified during any of the inspections 

will be corrected in a timely manner to maintain safety at Site. 
 
16.6 Pre-use Inspections 
 
 A pre-use inspection by the Contractor of all tools and equipment 

is required to ensure they are in safe operating order and that their 
use will not place any employee and/or personnel in the vicinity at 
risk. 

 
16.7 Accident/Near Miss Reporting and Investigations 
 
16.7.1 All accidents and near misses must be reported immediately by 

telephone or messenger to the Engineer and appropriately 
investigated to identify the causes and prevent a recurrence.  “An 
accident is defined as an unplanned event that results in harm to 
people or damage to property (when such damage had the potential 
to cause harm to people)”.  A near miss is defined as “an 
unplanned event that under slightly different circumstances could 
have resulted in an accident”. 

 
16.7.2 In addition, the Contractor shall promptly report in writing to the 

Engineer, all accidents whatsoever arising out of or in connection 
with the performance of the Work, whether at or travelling to and 
from the Owner’s facility which cause death, personal injury or 
property damage, giving full details and statements of witnesses. 
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16.7.3 The Owner’s incident report form (Form 145) shall be filled 
out for all accidents and near misses.  The report shall be 
provided to the Owner within twenty-four hours of the 
event. 

 
16.7.4 Records of all accidents, near misses and investigations 

including the corrective actions shall be maintained for the 
length of the Contract. 

 
16.7.5 The Owner’s area supervision, Joint Health and Safety 

Committee representatives and Health and Safety Specialists 
reserve the right to investigate all Contractor accidents and 
near misses. 

 
16.8 Skills Training 
 
16.8.1 The Contractor shall ensure that its employees are trained to 

perform the Work in a manner that will ensure their safety, 
the safety of the Owner’s employees and the general public. 

 
16.8.2 The Contractor shall be “competent” to perform their 

assigned task as per Occupational Health and Safety 
Regulation 91-191. 

 
16.8.3 The Contractor shall maintain and make available upon 

request by the Owner’s area supervision, Joint Health and 
Safety Committee representatives and Health & Safety 
Specialists, the training records of all contract employees. 

 
16.9 Hazards Training 
 
16.9.1 The Contractor shall ensure that its employees are trained on 

the hazards that they may be exposed to.  This includes 
general WHMIS training. 

 
16.9.2 The Contractor shall maintain and make available upon 

request by the Owner’s area supervision, Joint Health and 
Safety Committee representatives and Health and Safety 
Specialists, the training records of all contract employees. 

 
16.10 Personal Protective Equipment (PPE) 
 
16.10.1 The Contractor shall supply safety equipment to its 

employees that meets or exceeds the standards identified in 
the NB Power Corporate Safety Manual . 

 
16.10.2 All safety headwear must meet or exceed ANSI standard 

Z89.1 1997 Type 1 Class E head protection.  The headwear 
must be in good condition with no conductive attachments 
or conductive stickers that could reduce the electrical 
protection of the headwear.  The company logo and the 
employee name shall be displayed on the safety headwear. 

 
16.10.3 All safety eyewear must meet CSA Standard Z94.3-99 or a 

standard offering equivalent protection.  All safety eyewear 
must be equipped with side shields. If prescription eyewear 
does not meet this standard, over-the-glass safety eyewear 
meeting CSA Standard Z94.3-99 shall be worn over the 
prescription eyewear. Under no circumstances will tinted 
safety glasses be permitted inside the Station with the 
possible exception of a pre-existing medical condition 
which requires the same.  Photochromic lenses will not be 
permitted inside the Station. 

 
16.10.4 All safety footwear must meet or exceed CSA Standard Z195-M92 

with sole protection and Grade 1 toe protection and electric shock 
resistant soles. All safety footwear must be in good condition (i.e. 
soles not excessively worn).  Footwear meeting the above 
requirements is marked with an external green CSA triangle and a 
rectangular white patch with an orange Greek Omega symbol (). 

 
16.10.5 The Contractor is responsible to ensure that all other necessary 

safety equipment such as fall protection, face shields, hearing 
protection, welding clothing, respiratory protection, chainsaw 
clothing etc. meets or exceeds the standards identified in the NB 
Power Corporate Safety Manual,  or where a standard is not 
specified in the Corporate Safety Manual, the standard identified in 
the Occupational Health & Safety Regulation 91-191 shall apply. 

 
 
16.11 Health & Hygiene Control 
 
 The Contractor is responsible to ensure that all personnel who are 

required to wear respiratory protective equipment have been fit 
tested (qualitative or quantitative) within the previous year and 
documentation kept on file.  The test must be specific to the type of 
respirator worn. 

 
16.12 Orientation 
 
 The Contractor shall ensure its employees receive an orientation to 

ensure that the Owner’s expectations have been communicated.  A 
record of who has attended an orientation will be maintained for 
the duration of the Contract. 

 
16.13 Meetings 
 
 The Contractor shall participate in meetings organized and run by 

the Owner regarding safety and pre-job briefings. 
 
 
17.0 WORKSAFE NB 
 
 Where applicable, the Contractor, inclusive of its Subcontractors, 

shall submit within two (2) working days of receiving a request 
from the Owner, a letter from WorkSafe NB stating that it has filed 
a statement of wages for that year as prescribed by the New 
Brunswick Worker’s Compensation Act and that the Contractor’s 
account is in good standing. 

 
 
18.0 ENVIRONMENTAL PROTECTION  
 
18.1 The Owner has developed an “Environmental Management 

Handbook for Contractors” which can be used as a reference to 
clarify many of the environment requirements below. 

 
18.2 The Owner is committed to managing its environmental affairs 

consistent with the applicable acts, regulations, standards and 
guidelines established by the various regulatory authorities.  To 
demonstrate this commitment, the Owner has implemented 
throughout its business units, environmental management systems 
(EMS) consistent with the ISO 14001 standard 
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18.3 The Contractor is required to take all practical measures to 
preserve the quality of the environment affected by the 
Contractor’s operations. 

 
18.4 As per the ISO 14001:2004 Standard, the Contractor shall 

provide training or take actions to meet the needs associated 
with environmental activities or services that have the 
potential to cause an environmental impact.  The Contractor 
shall retain associated records of their employees noting 
appropriate education, training or experience. Such records 
will be made available to the Owner upon request.  If the 
Contractor requires a Certificate of Approval or License to 
operate from an Environmental Regulator, a current copy of 
the license/approval shall be submitted to the Environmental 
Coordinator upon request. 

 
18.5 The Contractor shall ensure that all vehicles and equipment 

used in the execution of the Work are subject to a regular 
maintenance program and are kept in an efficient state of 
repair for the duration of the Work.  The Contractor shall 
immediately remove or repair any vehicles or equipment 
exhibiting excessive exhaust emissions or petroleum 
leakages during execution of the Work. 

 
18.6 The Contractor shall not pump water containing suspended 

materials into waterways, sewer or drainage systems. 
 
18.7 The Contractor shall control disposal or runoff of water 

containing suspended materials or other harmful substances 
in accordance with local authority requirements. 

 
18.8 When transporting dangerous products to or from Site the 

Contractor shall ensure that such activity is conducted in 
accordance with the Transportation of Dangerous Goods 
Act. 

 
18.9 The Contractor will not store diesel or gasoline on the Site.  

All fueling of equipment and machinery at Site must be 
accomplished through the use of a fuel truck brought to Site 
for the purpose, either daily or as needed.  The Contractor 
shall perform all maintenance of equipment and machinery 
off the Owner’s facility so as to minimize spills. 

 
18.10 The Contractor shall have, at Site, appropriate spill kits for 

any hazardous material that it is transporting to, utilizing, or 
handling.  The Contractor shall immediately report all spills 
of hazardous materials, regardless of size, to theOwner.  The 
Contractor shall ensure that any soil contaminated by the 
Contractor due to a spill or leak of a hazardous material is 
recovered and stored in appropriate containers upon 
consultation with the Owner’s Environmental Coordinator.  
The Contractor shall dispose of all such contaminated soil in 
accordance with the applicable acts and regulations at their 
own expense. 

 
18.11 The Contractor shall store all hazardous materials in the 

construction lay down area.  Should it become necessary to 
store hazardous waste prior to disposal the Contractor shall 
notify the Owner prior to placing the hazardous waste in the 
construction lay down area and all containers are to be 
labeled in accordance with the Owner’s labeling programs.  
The Contractor shall maintain an inventory/ reconciliation 
log for all hazardous wastes.  The Contractor shall dispose 
of all hazardous waste in accordance with all applicable acts 
and regulations. 

 
18.12 The Contractor shall not perform Work within 30 meters of a 

watercourse without a watercourse alteration permit. 
 
18.13 Pollution Control 
 
18.13.1 The Contractor shall maintain temporary erosion and pollution 

control features installed under this Contract. 
 
18.13.2 The Contractor shall control emissions from equipment and Plant 

to local authorities emission requirements. 
 
18.13.3 The Contractor shall prevent sandblasting and other extraneous 

materials from contaminating air beyond application area, by 
providing temporary enclosures. 

 
18.13.4 The Contractor shall cover or wet down dry materials and rubbish 

to prevent blowing dust and debris.  Provide dust control for 
temporary roads. 

 
 
19.0 TERMINATION OF CONTRACT 
 
19.1 In addition to the rights conferred on the Owner in Section 11.0 

and notwithstanding the term or duration of the Contract, the 
Owner shall have the right, which may be exercised at any time, to 
terminate the Contract for any reason.  In the event of such 
termination, the Owner and the Contractor shall negotiate a 
settlement supported by audit, if required by the Owner, carried out 
by auditors acceptable to both parties, which shall include:  
reimbursement at the contract rate for all completed items; 
reimbursement for the costs to the Contractor for the Work in 
progress and expenses incurred in the course of the Work, plus a 
reasonable return on such costs and expenses; reimbursement for 
costs and expenses directly caused by the termination. 

 
19.2 The Owner shall not be liable to the Contractor for loss of 

anticipated profit on the cancelled portion or portions of the Work. 
 
20.0 PROPER LAW OF THE CONTRACT 
 
20.1 This document shall be regarded as a New Brunswick Contract and 

the laws of the Province of New Brunswick shall govern its 
interpretation and effect, except that the International Sale of 
Goods Act, S.N.B.c.I-12.21 shall have no application and shall be 
of no force and effect with respect to the formation of the contract 
of sale hereunder, nor shall it apply to the rights and obligations of 
the seller and buyer arising from such a contract. 

 
20.2 The Contractor agrees that this agreement supersedes any custom, 

usage, contract, agreement or term implied by law to the contrary. 
 
 
21.0 SITE PROCEDURES 
 
21.1 General 
 
21.1.1 In order to administer the overall project, certain procedures and 

regulations may be set up and enforced by the Owner.  These will 
include, but not be limited to such items as safety, security, time 
checking, parking, hours of work, uniform starting and stopping 
times, and rest periods. 
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21.1.2 The Contractor shall comply, at its own expense, with the 
Occupational Health and Safety Act and Regulations of 
New Brunswick, which pertain to the Work or any other 
written instructions from the Owner relating to safety. 

 
21.1.3 The Contractor is expected to fully cooperate in complying 

with and enforcing all such regulations and procedures. 
 
21.2 Work Authorization and Protection 
 
21.2.1 A Work Authorization may be required to perform some 

portion of the Work under the terms and conditions of the 
Contract.  The Work Authorization will be issued to the 
Owner’s representative. The Owner may elect to train the 
Contractor to be SAP and permit qualified in order for the 
Contractor to be issued Work Authorizations. 

 
21.2.2 Prior to the commencement of the Work, the Contractor 

shall: 
 
(a) Ensure that all necessary information is provided to the 

Engineer for proper completion of the Work Authorization. 
 
(b) Be responsible for becoming familiar with and fully 

understanding the risks and procedures associated with the 
Work Authorization. 

 
(c) Be in possession of a written Work Authorization with 

accompanying detail. 
 
21.2.3 The person who holds the Work Authorization shall be 

responsible for: 
 
a. Understanding the scope of the Work and any associated 

hazards performed under the “Work Authorization”. 
 
b. The safety of all personnel working under the Work 

Authorization. 
 
c. Understanding the limits of the isolation provided under the 

Work Authorization, explaining limits of isolation to the 
crew, and ensuring Work is contained within these limits. 

 
d. Inspecting the Work protection prior to the start of Work 

each day and also at the completion of each shift. 
 
e. Immediately stopping work and obtaining clarification from 

the Engineer should uncertainty arise as to security or safety 
of the isolation provided. 

 
f. Ensuring that Site procedures and expectations are carried 

out by all members of the crew including, but not limited to, 
the requirements for foreign material exclusion and confined 
spaces. 

 
g. Ensuring that monitoring of explosive or poisonous gases is 

carried out in enclosed areas and that adequate breathing 
apparatus is used by all members of the crew. 

 
21.2.4 The Contractor shall keep the Owner up to date on all Work, 

with particular importance placed on Work that might affect 
personnel, safety or equipment safety and operations. 

 
21.2.5 In the event that the Contactor’s supervisor or lead person 

holding the Work Authorization document leaves the  Work 

site, all Work must come to a stop.  Work shall not reconvene 
unless the supervisor or lead person returns or a new supervisor or 
lead person has been named and a new document obtained. 

 
21.2.6 The Contractor’s lead person or supervisor shall contact the Owner 

immediately to discuss the scope of Work for any Work that does 
not require isolation or for which isolation cannot be provided. 

 
21.3 Certification of Crane Operators 
 
 The Contractor is advised that only approved personnel shall be 

permitted to operate cranes at the Site.  The Contractor shall 
approve operators based upon, as a minimum, appropriate training 
certification and demonstrated ability to properly operate the 
designated cranes while possessing a knowledge of good rigging 
practices.  Prior to the requirement for crane operation, the 
Contractor shall provide the Engineer with a list of qualified 
personnel. 

 
21.4 Scaffolding Inspection 
 
 Prior to use, all scaffolding erected by and for the Contractor shall 

be inspected by the Contractor, ensuring it has been tagged, 
advising that the scaffolding is fit for use.  The Owner will be 
responsible for tagging the scaffolding. 

 
21.5 Hoses 
 
 The Contractor shall submit to the Owner, a copy of the 

hydrostatic test certificates for all hose products to be used in the 
execution of the Work.  Submittals must accommodate the hose 
delivery to Site, and all hoses shall be tagged to certify and verify 
the test certificates.  All hoses shall be tested to the hose Design 
Working Pressure.  

 
 
22.0 NEWS RELEASES 
 
 Information for publicity of any nature with respect to any facet of 

the Owner's business or operations or of the Work being performed 
on the Site by the Contractor or others shall not be released or 
disclosed without the prior written consent of the Engineer. 

 
 
23.0 RELEASE OF CONTRACTOR'S SUPERVISORY STAFF 
 
 The Contractor shall not release any of its supervisory staff without 

having obtained approval from the Engineer. 
 
 
24.0 LABOUR REQUIREMENTS 
 
24.1 General 
 
24.1.1 The Contractor shall conform to the labour laws of the Province of 

New Brunswick and the various acts amending and supplementary 
thereto, and to all other laws, ordinances and legal requirements 
applicable thereto. 

 
24.1.2 The Contractor shall be responsible for and shall ensure that its 

work force is such and is so employed, and that the classification 
of labourers and skilled journeymen used on the Work is in 
accordance with the terms of the Collective Agreements, so that 
there is no infringement on the jurisdiction of any Union in the 
area, and that no work stoppage or interruption, whether of its own 
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forces or of any other Contractor working at the Site, occurs 
because of any act or omission on its part or on the part of 
any of its employees or because of its relations with its own 
employees. 

 
24.2 Maintenance Work 
 
 Field Labour Conditions under maintenance contracts shall 

be executed pursuant to the Collective Agreement Between 
The National Maintenance Council For Canada And 
Contractors Working On Maintenance, Repair, Revamp, 
Renovation And Upkeep Of All Generating Stations Owned 
By New Brunswick Power Corporation, which agreement is 
known as The National Maintenance Agreement.  The 
Contractor or any subcontractors performing any 
portion of the Work, must be a signatory to this 
Agreement. If applicable, a copy of this Agreement is 
available for viewing at 
www.gpmccanada.com/agreementlibrary.php 

 
 
25.0 FABRICATED MATERIALS 
 
 The Contractor shall ensure that all materials and equipment 

which are supplied by it, its suppliers or sub-suppliers, in the 
form of pre-assembled components or modules and which 
contain prefabricated piping, fittings, or ductwork are 
fabricated in shops having Industrial Collective Agreements 
with the United Association (U.A.) (Pipefitters) and the 
Sheet Metal Union.  All prefabricated piping shall bear a 
U.A. label. 

  
 
26.0 STANDING ASIDE 
 
26.1 In the interest of safety, during construction and/or 

maintenance activities such as, but not limited to, blasting, 
demolition work, radiography, heavy lifts, and operation of 
equipment, personnel shall stand aside for a specified period 
of time.  Contractors shall perform such activities, when 
possible, during normal break periods or during times that 
would minimize disruption. 

 
26.2 At least 24 hours notice to stand aside shall be issued in 

writing to all Contractors by the Contractor performing the 
activity.  The notice shall be reviewed and initialed by the 
Engineer prior to circulation.  The Contractor performing 
the activity shall be responsible for ensuring that all 
personnel do stand aside from the affected areas during the 
activity. 

 
 
27.0 INTENT 
 
 The intent of the Contract Documents is to provide for the 

Work described herein to be fully completed in every detail 
for the purpose designated herein, and it is hereby 
understood that the Contractor, in accepting a Contract, 
agrees to furnish any and everything necessary for such 
purposes, notwithstanding any omission from the drawings 
or specifications. 

 
 
 
 

28.0 TIME  
 
 Time is of the utmost importance of the Contract. 
 
29.0 RIGHT OF SET-OFF 
 
 Without restricting any right of set-off given or implied by law, the 

Owner may set-off against any amount payable to the Contractor 
under this Contract, any amount payable to the Owner by the 
Contractor under this Contract and without restricting the 
generality of the foregoing, the Owner may, when making 
payment, deduct from the amount payable, any amount which is 
then payable to the Owner under the Contract or which by virtue of 
the right of set-off, may be retained by the Owner. 

 
30.0 WARRANTY 
 
30.1 If, at any time prior to one (1) year after Final Acceptance or two 

(2) years after delivery, whichever is sooner, any part of the work 
becomes defective or fails due to defects in design, material or 
workmanship, installation or erection, or otherwise fails to meet 
the requirements of the Contract, then the Contractor, upon receipt 
of notification from the Engineer, shall make good every such 
defect or failure within the period of time specified by the 
Engineer and without cost to the Owner.  The Contractor shall pay 
all transportation charges both ways between the Contractor's 
factory or repair depot and the project Site. 

 
30.2 Where the Contractor furnished technical direction of the original 

installation or erection of the Work, then it shall also be 
responsible for furnishing technical direction of the removal 
(including Site disassembly if required), reinstallation or re-
erection of any of the Work which requires repair or replacement 
hereunder.  Where such repair or replacement results from the 
negligent act or omission of the Contractor in furnishing technical 
direction of such original installation or erection, then the 
Contractor shall also be liable for the removal (including Site 
disassembly if required), reinstallation or re-erection of the Work 
which requires repair or replacement hereunder. 

 
30.3 If the Contractor, after notification of a defect or deficiency should 

delay or default in proceeding, then the Engineer may arrange to 
remedy the defect or deficiency and the Contractor shall be liable 
for all costs, charges and expenses incurred in connection 
therewith, all without prejudice to any other rights or remedies the 
Owner may have for breach of Contract. 

 
30.4 Any certificate, acceptance, approval, payment or any other act, 

matter or thing done or omitted under the Contract, shall not bar or 
prejudice the rights of the Owner in this respect. 

 
30.5 The warranty period shall be extended on each portion of the Work 

which is made inoperative by the need for repair or replacement of 
any other portion of the Work by the amount of time it is so 
inoperative. 

 
31.0 DISPUTES 
 
 Should any dispute arise between the parties concerning this 

Contract or its interpretation or in connection with the Work or its 
execution, then the parties will attempt to resolve such disputes to 
their mutual satisfaction, and if such disputes cannot be resolved 
by agreement, then the parties may agree to take the dispute to 
arbitration under the Arbitration Act of New Brunswick. 
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32.0 CLEAN-UP 
 
32.1 The Contractor shall at all times during the course of the 

Work, prevent the accumulation on the premises of debris 
caused by the Work.  Whenever it is necessary, in the 
opinion of the Engineer and in all events upon completion 
and prior to Final Acceptance of the Work, the Contractor at 
its own expense, shall remove from the premises, all 
temporary buildings and facilities, debris, all work and 
materials condemned by the Engineer and also its tools, 
scaffolding and surplus materials, and shall leave the 
premises in good order and condition.  The Contractor shall 
prevent at any time, unnecessary accumulation or scattering 
of debris, materials, tools and equipment around the 
premises, and shall conduct the Work in an orderly manner.  
In case the Contractor fails to comply with the above 
provisions, or in case of dispute, the Engineer will have the 
right to remove debris, tools and equipment, and to charge 
the cost of such removal or repairs, or both, to the 
Contractor, or charge the cost of such removal or repairs, or 
both, to the Contractor, or charge pro rata to the various 
Contractors engaged in the Work who, in the opinion of the 
Engineer, are responsible for the clean-up cost.  Charges for 
clean-up cost to the Contractor shall be made by backcharge 
to the Contractor. 

 
32.2 There will not be a disposal area available on the Owner’s 

property.  All junk, trash and refuse shall be disposed off the 
job Site by the Contractor in a manner approved by the 
Engineer and the New Brunswick Department of 
Environment (NBDOE). 9 See Section 46.0, Waste0 
Disposal. 

 
 
 
33.0 THIRD PARTIES 
 
 Nothing in this Contract is intended for the benefit of third 

parties and no third party may claim for damages or 
otherwise to enforce any such benefit. 

 
34.0 EXCLUSIVITY 
 
 Award of Contract shall not preclude the Owner from 

purchasing similar services from other contractors from time 
to time during the term of this Contract, at the Owner’s sole 
discretion. 

 
35.0 ASSIGNMENT 
 
 The Contract shall inure to the benefit of and be binding 

upon the parties hereto and their heirs, executors, 
administrators, successors and assigns.  The Contractor may 
not assign this Contract, nor any of its responsibilities or 
obligations hereunder without prior written consent from the 
Owner. 

 
36.0 REMOVAL OF CONTRACTOR’S EMPLOYEES 
 
36.1 The Contractor shall, at the request of the Engineer, remove any 

person employed on the Work Site who, in the opinion of the 
Engineer, is incompetent or has been conducting themselves 
improperly.  The Contractor shall not permit a person so removed 
to remain at Site. 

 
36.2 The Owner shall have the right to reject personnel: 
 

 Whom the Owner deems do not have sufficient experience to 
adequately perform the required tasks. 

 
37.0 SEVERABILITY 
 
 If any term or portion of the Contract documents are found to be 

invalid or unenforceable, the remainder of the Contract Document 
shall continue to be valid and enforceable. 

 
38.0 AUDIT 
 
 The Contractor shall keep proper and detailed accounts and records 

related to the cost of the Work performed hereunder which is to be 
paid on a reimbursable basis and shall at all reasonable times 
during business hours make all such records, accounts and other 
documents available for inspection and audit by the Owner or any 
authorized representative of the Owner.  The Owner shall be 
permitted to make copies and take extracts from such Contractor 
accounts and records as necessary for such audit and verification.  
All such detailed accounts and records shall be preserved and kept 
available for a period of two (2) years dated from the completion 
date of the Work to which the accounts and records pertain.  The 
audit provisions shall not apply to fixed prices, or fixed unit rates 
or fixed percentage markups. 

 
39.0 RIGHTS TO TECHNICAL DATA 
 
39.1 Notwithstanding any statement on drawings or other technical data 

produced by the Contractor (“Technical Document(s)”), or others 
on its behalf, to the effect that the information may not be copied 
or reproduced without the Contractor’s permission, the Contractor 
agrees that the Owner shall have the irrevocable right to reproduce 
and use without further compensation all such drawings and data 
for its own use and for tendering and awarding of contracts and 
performing work for the purposes of installation, operation, 
maintenance and refurbishment of the equipment and for 
procurement of related materials and equipment. 

 
39.2 In the event that the Owner is required to disclose Technical 

Documents to a third party for the purpose of the operation, 
maintenance or decommissioning of the Site, then the Owner shall, 
prior to the disclosure of such Technical Documents, obtain from 
such third party a written agreement that such Technical 
Documents will only be used on Owner’s behalf and will not be 
disclosed to others. 
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40.0 PROPRIETARY INFORMATION 
 
 The Contractor and its employees shall consider all data and 

information pertaining to the design, construction, 
operation, inspection and maintenance of all departments at 
the Owner’s facility to be confidential and the sole property 
of the Owner.  No such information shall be removed from 
the Owner’s facility or transmitted in any form unless 
approved in writing by the Owner’s authorized 
representative. 

 
41.0 SURVIVAL 
 
 The provisions of Sections 8.0, Liability; 14.0, Notices; 

20.0, Proper Law of the Contract; 30.0, Warranty; 35.0, 
Assignment; 39.0, Rights to Technical Data and 40.0, 
Proprietary Information shall survive the termination of this 
Contract. 

 
42.0 WASTE DISPOSAL 
 
42.1 It is the Contractor’s responsibility to ensure that all non 

hazardous and non radioactive waste generated from its 
work at the Site is disposed of at the appropriate Regional 
Landfill Facility 

 
  
4.2.2 Hazardous waste must be handled and disposed of in 

accordance to applicable Federal and Provincial Regulations 
and is also the Contractors responsibility. 

 
 
43.0 STORAGE OF HAZARDOUS MATERIALS 
 
43.1 Storage for hazardous materials must be isolated from the 

general work area.  Only approved safety cans are permitted 
for the dispensing of flammable liquids.  The location of 
these storage areas shall be approved by the Owner and shall 
comply with all applicable fire, safety or other codes, 
standards or regulations. 

 
43.2 The Work at Site shall be carried out under the WHMIS 

guidelines and all materials shall have the Owner’s 
approved labeling..  The Contractor shall supply the Owner 
with copies of MSDS (Material Safety Data Sheets) for all 
WHMIS (Workplace Hazardous Materials Information 
System) products that will be utilized in the Work.  The 
Owner’s labels will be produced for these products. 

 
 
44.0 ENGINEER’S AUTHORITY 
 
 During the execution of the Work, the Engineer shall decide 

on interpretation of drawings and specifications, shall judge 
quality and quantity of Work and Materials and shall make 
decisions and give instructions and orders, where required, 
within a reasonable time.  All decisions, instructions and 
orders of the Engineer shall be final and binding upon the 
Contractor unless, by written notice to the Engineer given 
within seven (7) days after the date of receipt of a written 
confirmation thereof, the Contractor expressly states that it 
disputes or questions such decision, instruction or order, 
giving reasons for so doing, but such a notice shall not 
relieve the Contractor of its obligations to proceed with the 

Work in accordance with the decisions, instruction, or order in 
respect of which the notice has been given. 

 
45.0 INSPECTION BY OWNER 
 
 The Owner shall have the right to inspect the Work at all times and 

may reject any part thereof which is not in accordance with the 
Contract. Any of the Work so rejected, shall forthwith be re-
executed or corrected by the Contractor, at its sole expense and in 
a manner prescribed by the Contract, but if in the opinion of the 
Owner it is not feasible to re-execute or correct the rejected Work, 
the Owner shall be bound to pay to the Contractor only such sums 
of money as, in the opinion of the Owner, represents the value of 
the Work to the Owner. 

 
46.0 COUNTERFEIT, FRAUDULENT, AND SUBSTANDARD 

ITEMS 
 

The Contractor is hereby notified that the delivery or use of suspect 
and/or counterfeit, fraudulent, and substandard items (CFSIs) is of 
special concern to the New Brunswick Power Corporation (the 
Owner).  If any parts covered by the Contract are described using a 
manufacturer part number or using a product description and/or 
specified using an industry standard, the Contractor shall be 
responsible to assure that the replacement parts supplied by the 
Contractor meet all requirements of the latest version of the 
applicable manufacturer data sheet, description and/or industry 
standard.  If the Contractor is not the manufacturer of the goods, 
the Contractor shall make a reasonable efforts to assure that the 
parts and components supplied under the contract or used to 
manufacture the equipment covered in this order are made by the 
Original Equipment Manufacturer (OEM) and meet the applicable 
manufacturer data sheet or industry standard.  Should the 
Contractor desire to supply or use a part that may not meet the 
requirements of this paragraph, the Contractor shall notify The 
Owner of any exceptions and receive The Owner’s written 
approval prior to shipment or use of the replacement parts to The 
Owner.  If suspect and/or CFSI parts are furnished under the 
contract or are found in any of the goods delivered hereunder, such 
items will be dispositioned by the Owner and may be returned to 
the Suppler.  The Contractor shall promptly replace such suspect 
and/or CFSI parts with parts acceptable to The Owner and the 
Contractor shall be liable for all costs, including but not limited to 
The Owner’s internal and external costs, relating to the removal 
and replacement of said parts.  To mitigate the CFSI risk to The 
Owner’s nuclear facility in particular, Point Lepreau Generating 
Station requires our approved contractors to recognize this risk by 
introducing into their Quality Assurance program a documented 
process to prevent, detect and disposition suspect CFSIs. 
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